

INDIRA GANDHI NATIONAL CENTRE FOR THE ARTS  
RFP No.9/IGNCA/World Expo 2025

**CORRIGENDUM – 2 OF RFP FOR SELECTION OF CONTRACTOR, IGNCA Ministry of  
Culture, Government of India FOR ENGINEERING PROCUREMENT AND  
CONTRACTION (EPC) OF THE INDIA PAVILION AT WORLD EXPO 2025, OSAKA (April  
13<sup>th</sup> – October 13<sup>th</sup> 2025)**

S.No.	Page	For	Read
1.	2	Website: <a href="http://www.ignca.com">www.ignca.com</a>	Website: <a href="http://www.ignca.gov.in">www.ignca.gov.in</a>
2.	9	Janpath, New Delhi-1100070	Janpath, New Delhi-110 001
3.	12	S.No. of clauses – e, f, g, h, i	S.No. of Clauses – d, e, f, g, h
4.	13	(vii) The bidders shall be paid only GST over and above cost of financial proposal	(vii) Amount may be mentioned inclusive of GST in the financial proposal.
5.	15	3.proposal submission end date 4.opening of proposal –	24 <sup>th</sup> August 2024 26 <sup>th</sup> August 2024 3.Proposal submission end date 4.Opening of proposal
6.	16	4.Interest-free EMD – 50 lakh	26 <sup>th</sup> August 2024 upto 11.00 a.m 27 <sup>th</sup> August 2024, 11.00 a.m. 4.Interest-free EMD – Rs.3.00 crore.
7.	19	Audio-visual content (40 hours per week with minimum guarantee from 13 <sup>th</sup> April 2025 to 13 <sup>th</sup> October 2025 will be given from the client)	Audio-visual content (40 hours per month with minimum guarantee from 13 <sup>th</sup> April 2025 to 13 <sup>th</sup> October 2025 will be given from the client).
8.	20	Construction phase – 120 days	Stage-1A Completion of activities such as procurement of materials, procurement of manpower, required approval from Expo authorities etc.: up to 31 <sup>st</sup> December from the date of acceptance of deliverables under Part A-stage 2 on Page No.22.  Stage-B Completion of Interior/Exterior work including services all complete: - 2 months starting from 1 <sup>st</sup> January 2025 on Page

*Ms*

			No.22.
9.	21	Dismantling: a. Plan and execute the dismantling of the pavilion post-event.	Dismantling: a. Plan and execute the dismantling of the added structure (interior & exterior) and returning the pavilion in bare condition.
10.	22	Part B-Stage-1 Completion of Interior works – within 120 days from the date of acceptance of deliverables under Part A- stage 2	Part B-Stage-1A Completion of activities such as procurement of materials, arrangement of manpower, required approval from Expo authorities etc: upto 31 <sup>st</sup> December from the date of acceptance of deliverables under Part A-stage 2 Stage-1B Completion of Interior/Exterior work including services all complete:- 2 months starting from 1 <sup>st</sup> January 2025
11.	23	Approval of Final Design – 10% of fees	Approval of Final Design by Expo authorities/Japanese Municipal Department – 10% of fees
12.	24	(b)Year 2019	(a) year 2013
13.	24	Technical – S.No. of Clauses – b, c, d, e, f, g, h	Technical – S.No.of Clauses – a, b, c, d, e, f, g
14.	26	(iii)In case the Bidder fails to replace the Key Personnel within said timelines, then such bid will be rejected and EMD shall stand forfeited, and Authority shall have authority to select the second highest Bidder.	(iii)In case the Bidder fails to replace the Key Personnel within said timelines, then such bid will be rejected and EMD shall stand forfeited, and Authority shall have authority to select the second lowest Bidder.
15.	26	1.Key Resources: Other (C-E)	1.Key Resources Other (C-G)
16.	39	S.No. of clauses- 2, 3, 4, 5, 6, 7, 8	S.No.6, 7, 8, 9, 10, 11, 12
17.	44	All travel charges are reimbursable	All travel charges are reimbursable after approval by the Competent Authority.
18.	44	4.Others if any	Omit
19.	44	Below Table of BOQ	Separate excel sheet be added.

s.n  
o

Page  
No.

Read

44

SECTION 4: PRICE BID STANDARD FORM/BOQ TEMPLATE

SECTION 4: PRICE BID STANDARD FORM/BOQ TEMPLATE

To be submitted online in CPP Portal in the relevant section only.

To be submitted online in CPP Portal in the relevant section only.

S.N.	Phase	Deliverables	Amount in Lakh
1	Design Phase	Architectural & engineering design of the pavilion Experienced design, Content creation, exhibit & Artifacts planning and selection Audio Visual Content planning, research data collection and creation (40 hours per month) and applications & user interface development/custimization	
2	Construction Phase (Interior construction, system)		

S.N.	Phase	Deliverables	Amount in Rupees
1	Design Phase	Architectural & engineering design of the pavilion Experienced design, Content creation, exhibit & Artifacts planning and selection Audio Visual Content planning, research data collection and creation (40 hours per month) and applications & user interface development/custimization	

2	Construction Phase (Interior construction, system integration, procurement and installations)	
3	Post Construction Phase (Operations and maintenance)	
4.	Total	

  

3	Integration, procurement and installations
4	Post Construction Phase (Operations and maintenance)
5	Other if any
	Total

Following items will be reimbursed as per actual cost; however, bidder will have to include efforts for procurement, installation, operations and maintenance as part of lumpsum fee given above.

- Actual cost of off-the-shelf hardware and software for IT, Audiovisual (screens, projectors, laptop etc) as per the approved designs by the client. (Bidder will have to produce a duly raised bill of the OEM). A due process will be adhered, to determine the cost of the product.
- Audio visual unit cost may be quoted separately for following items:

\*Following item (additional) will be reimbursed as per actual cost; however, bidder will have to include efforts for procurement, installation, operations and maintenance as part of lumpsum fee given above.

- Actual cost of off-the-shelf hardware and software for IT, Audiovisual (screens, projectors, laptop etc) as per the approved designs by the client. (Bidder will have to produce a duly

	<ul style="list-style-type: none"> <li>o Video(perminute)</li> <li>o Short film making(perminute)</li> <li>o Picturere stitching(perpicture)</li> <li>o AR&amp;VR(unitrate)</li> <li>o VXR(unit rate)</li> <li>• Actualcostofalloosefurnitureselecte dbytheclientonrecommen dationsofthebidder.Adue process will be adhered, to determine the cost of the product.</li> <li>• Actualcostofspecialartifactsorexhibitsapprovedbytheclienta sperrecommen dationsofthe bidder. A due process will be adhered, to determine the cost of the product.</li> <li>• Alltravelcharges are reimbursable.</li> <li>• Clientwillprovideadministrativesupportforcreatin gthecontentforthe Ministriesconcerned.</li> <li>• Clientwillprovideadministratives upportforNOC/Permissions/App rovalsfromtheauthorities (National and International).</li> </ul>	<p>raised bill of the OEM). A due process will be adhered, to determine the cost of the product.</p> <p>Audio visualunitcostmaybequotedseparately forfollowing items:</p> <ul style="list-style-type: none"> <li>o Video(perminute)</li> <li>o Short film making(perminute)</li> <li>o Picturere stitching(perpicture)</li> <li>o AR&amp;VR(unitrate)</li> <li>o VXR(unit rate)</li> <li>• Actualcostofalloosefurnitureselecte dbytheclientonrecommen dationsofthe bidder.Adue process will be adhered, to determine the cost of the product.</li> <li>• Actualcostofspecialartifactsorexhibitsapprovedbytheclienta sperrecommen dationsofthe bidder. A due process will be adhered, to determine the cost of the product.</li> <li>• Alltravelcharges are reimbursable.</li> <li>• Clientwillprovideadministrativesupportforcreatingthec ontentforthe Ministriesconcerned.</li> <li>• Clientwillprovideadministrativesuppo rtforNOC/Permissions/Approvalsfrom theauthorities (National and International).</li> </ul>
--	---	--

**\*The rates for the additional items/Work may be provided in the Extra sheet of BOQ.**